
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Logan Fisheries Experiment Station General Improvements 
Phase 2 – New Raceways and Settling Basin 
DFCM Project No. 02255520 
 
 
The Logan FES Phase 2 Selection Committee was impressed with each of the contractors 
and expresses its appreciation to them for their effort and interest in this project.  In the 
end, the Spindler Construction Corporation tem was able to demonstrate to the Selection 
Committee important elements that are critical to the success of the project.   
 

•  Excellent project team qualifications with regard to the Superintendent and 
Project manager and their thorough knowledge of the scope of the project; 

 
•  Ability to address the project risks and ways to mitigate them; specifically their 

chosen concrete form system to maintain the exacting concrete tolerances that 
will be required as well as their superior plan to prevent contamination at the 
project site via unwanted organisms; and 

 
•  Their overall project management approach; specifically their ability to 

communicate and coordinate with key personnel at the site. 
 
Based on this, the Selection Committee was unanimous in its recommendation to award 
this contract to Spindler Construction Corporation. 
 
Final Ranking 
 

1. A 
2. B 



Division of Wildlife Resources
Logan Fisheries Experiment Station General Improvements
Phase 2 - New Raceways and Settling Basin
DFCM Project No. 02255520

12 June 2003

Selection Criteria

Past Performance Rating 4 4 4.5 4 3 4.5

Strength of Team 4 4 4.5 2.9 2 3.5

Project Management Approach 3.5 4 4.5 3 4 4.5

Schedule 3 2 3 3 3 3
Demonstration of prior experience with hatchery 
raceway construction or wastewater/treatment 
plant construction; and demonstration of ability to 
maintain the specified concrete tolerances 4.2 4.5 4 3.5 3 3

Plan for dewatering during the construction of the 
raceways and the settling basin 4 3.5 4 2.5 3 2.5

Plan for preventing contamination 4 4 4.9 4 3 4.5

VBS Selection Final Scoring Matrix

A B



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
VALUE BASED SELECTION 

 
 
PROPOSALS COVERING:                                                         DATE:  May 28, 2003  
 
NEW RACEWAYS & SETTLING BASINS - 
LOGAN FISHERIES EXPERIMENT STATION 
DIVISION OF WILDLIFE RESOURCES 
LOGAN, UTAH 
 
 
DFCM Project No:     02255520 
Construction Budget:   $489,196 
 

UNIT PRICES  
 

CONTRACTOR 

 
BID 
SEC 

 
ADD 

RECD 

 
BASE 
BID 

Aggregate 
Type A1 

Aggregate 
Type A1A 

Pit Run 
Type A4 

 
SUBLIST 

RECD 

 
COMPL 
DATE 

 
A 
 

 
BB 

 
1,2 

 
  489,150 

 
15/ton 

 
15/ton 

 
13/ton 

 
Yes 

 
10/15/03 

 
B 
 

 
BB 

 
1,2 

 
$489,000 

 
$15/ton 

 
$15/ton 

 
$11.50/ton 

 
Yes 

 
10/15/03 

 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on May 28, 2003 at 4:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


